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1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with: 
 
Culbertson Bridge Fishing Access Site (FAS) Boat Ramp Improvements 
Fish, Wildlife & Parks (FWP) project # 7173722 
Located in Richland County, MT 
 
The project generally includes removing a portion of the existing boat ramp and installing 
approximately 114 LF of cast-in-place boat ramp, and 30 LF of push-in boat ramp. 
 

2. PROJECT RELATED CONTACTS 
Project contacts are designated as follows: 
 Owner:     Montana FWP    
   1420 E. Sixth Ave.     
   PO Box 200701     
   Helena, MT  59620-0701   
     
 FWP Project Representative: Jason Senn, P.E. 
   FWP Project Manager 
   1522 9th Avenue 
   Helena, MT  59620    
   406-841-4007 (wk) 
   406-431-4032 (cell) 
   406-841-4004 (fax) 
 

3. SITE INSPECTION 
 
All Bidders should satisfy themselves as to the construction conditions by personal 
examination of the site described in this document.  Bidders are encouraged to make any -
investigations necessary to assess the nature of the construction and the difficulties to be 
encountered, see General Conditions, Article 3. 

4. SOILS INFORMATION 
 
Geotechnical investigation work has not been done for this Project.  It is the responsibility 
of the Bidders to conduct all investigations and determine the soil type and digging 
conditions that may be encountered with this Project prior to bid preparation, see General 
Conditions, Article 3. 
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5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING 
 
The Contractor’s work will be periodically tested and observed to insure compliance with 
the Contract Documents. Complete payment will not be made until the Contractor has 
demonstrated that the work is complete and has been performed as required.   If the 
Project Representative detects a discrepancy between the work and the requirements of 
the Contract Documents at any time, up to and including final inspection, such work will not 
be completely paid for until the Contractor has corrected the deficiency, see General 
Conditions, Article 9. 
 
The Project Representative will periodically monitor the construction of work to determine if 
the work is being performed in accordance with the contract requirements. The Project 
Representative does not have the authority or means to control the Contractor's methods of 
construction. It is, therefore, the Contractor's responsibility to utilize all methods, 
equipment, personnel, and other means necessary to assure that the work is installed in 
compliance with the Drawings and Specifications, and laws and regulations applicable to 
the work.  Any discrepancies noted shall be brought to the Contractor's attention, who shall 
immediately correct the discrepancy.  Failure of the Project Representative to detect a 
discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work 
as required, see General Conditions, Article 3.   
 
The Contractor shall inspect the work as it is being performed. Any deviation from the 
Contract requirements shall be immediately corrected. Prior to any scheduled observation 
by the Project Representative, the Contractor shall again inspect the work and certify to the 
Project Representative that he has inspected the work and it meets the requirements of the 
Contract Documents. The Project Representative may require uncovering of work to verify 
the work was installed according to the contract documents, see General Conditions, Article 
12. 
 
The work will be subject to review by the Project Representative.  The results of all such 
observations, and all contract administration, shall be directed to the Contractor only 
through the Project Representative. 
 
5.1 Services Required by the Contractor.  The Contractor shall provide the following 

services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated on 
the Contract Documents.  FWP reserves the right to set preliminary construction 
staking for the project.  The Contractor is responsible to notify FWP for any 
construction staking discrepancies.  

 
b. Preparation and certification of all required shop drawings and submittals as 

described in the General Conditions, Article 3. 
 

c. All testing requiring the services of a laboratory to determine compliance with the 
Contract Documents shall be performed by an independent commercial testing 
laboratory acceptable to the Project Representative.  The laboratory shall be staffed 
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with experienced technicians properly equipped, and fully qualified to perform the 
tests in accordance with the specified standards. 

 
d. Preparation and submittal of a construction schedule, including submittals, see 

General Conditions, Article 3.  The schedule shall be updated as required, as 
defined in the Contract Documents. 
 

e.  All Quality Control testing as required by the Contractor’s internal policies. 
 

f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents, 
see General Conditions, Article 13.  

 
5.2 Services Provided by the Owner.  The Owner shall provide the following services at 

no cost to the Contractor except as required for retests as defined in the Contract 
Documents. 

 
a. The Project Representative may check compaction of backfill and surfacing courses 

using laboratory testing submittal information supplied by the Contractor. These 
tests are to determine if compaction requirements are being fulfilled in accordance 
with the Contract Documents.  It is ultimately the responsibility of the Contractor to 
insure that this level of compaction is constant and met in all locations. 
 

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the 
Owner’s expense. 

 
6. ENGINEERING INTERPRETATIONS 

 
Timely Engineering decisions on construction activities or results have an important bearing 
on the Contractor’s schedule.  When engineering interpretation affects a plan design or 
specifications change, it should be realized that more than 24 hours may be required to 
gain the necessary Owner participation in the decision process including time for formal 
work directive, or change order preparation as required. 
 

7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at 
any time prior to the expiration of the warranty period, shall be removed and replaced with 
work or materials conforming to the provisions of the Contract Documents, see General 
Conditions, Article 12.  Failure on the part of the Project Representative to condemn or 
reject bad or inferior work, or to note nonconforming materials or equipment on the 
Contractors submittals, shall not be construed to imply acceptance of such work.  The 
Owner shall reserve and retain all its rights and remedies at law against the Contractor and 
its Surety for correction of any and all latent defects discovered after the guarantee period 
(MCA 27-2-208). 
 
Only the Project Representative will have the authority to reject work which does not 
conform to the Contract Documents. 
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8. UTILITIES 
 
The exact locations of existing utilities that may conflict with the work are not precisely 
known. It shall be the Contractor's responsibility to contact the owners of the respective 
utilities and arrange for field location services.  One Call Locators, 1-800-424-5555 
 
The Contract Documents may show utility locations based on limited field observation and 
information provided to the Project Representative by others.  The Project Representative 
cannot guarantee their accuracy.  The Contractor shall immediately notify the Project 
Representative of any discrepancies  with utility locations as shown on the Contract 
Drawings and/or their bury depths that may in any way affect the intent of construction as 
scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate 
underground utilities.  
 

8.1 Notification. The Contractor shall contact, in writing, all public and private 
utility companies that may have utilities encountered during excavation. The 
notification includes the following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work 

that may conflict with the utility. 
c. The nature of work that the utility will be required to perform such as 

moving a power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project 
Representative. During the course of construction, the Contractor shall keep 
the utility companies notified of any change in schedule, or nature of work 
that differs from the original notification. 

 
8.2 Identification. All utilities that may conflict with the work shall be the 

Contractor's responsibility to locate before any excavation is performed. Field 
markings provided by the utility companies shall be preserved by the 
Contractor until actual excavation commences. All utility locations on the 
Drawings should be considered approximate and should be verified in the 
field by the Contractor. The Contractor shall also be responsible for locating 
all utilities that are not located on the Drawings. 

 
 Utilities are depicted on the Contract Documents in accordance with their 

achieved “Quality Levels,” as defined in the American Society of Civil 
Engineer’s Document, ASCE 38, “Standard Guideline for the Collection and 
Depiction of Existing Subsurface Utility Data.”  Reliance upon these data for 
risk management purposes during bidding does not relieve the Contractor, or 
Utility Owner from following all applicable utility damage prevention statutes, 
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policies, and/or procedures during construction.  It is important that the 
Contractor investigates and understands the scope of work between the 
project Owner and Engineer regarding scope of limits of the utility 
investigations leading to these utility depictions.  Definitions of Quality Levels 
are described as follows: 

 

a. "QUALITY LEVEL A" – (QLA):  LOCATING THROUGH 
EXCAVATION.  QLA data are highly accurate and are obtained by 
surveying an exposed utility.  As such, both horizontal and vertical 
data are recorded. Survey accuracies are typically set at 15mm (1/2-
inch) vertically, and to project survey standards horizontally (typically 
the same as for topography features), although these survey 
accuracies and precisions are generally left to the owner to specify in 
a scope of work.  In addition to the applicable standard of care and 
any other additional standards imposed by commercial indemnity 
clauses, the accuracy of these location data is also typically 
guaranteed.  Other data typically characterized include material type, 
surface elevation, utility size/capacity, outside dimensions, and 
configurations, soil type, and utility condition. 

b. "QUALITY LEVEL B" – (QLB):  DESIGNATING.  QLB information is 
obtained through the application of appropriate surface geophysical 
methods to identify the existence and approximate horizontal location 
of utilities (a utility’s “designation”) within the project limits, followed by 
survey, mapping, and professional review of that designation.  
Underground utilities are identified by interpretation of received signals 
generated either actively or passively, and through correlating these 
received signals with visible objects (QLC) and record data (QLD) to 
determine function.  Designated utilities that can’t be identified are 
labeled as “unknowns.” Although approximate has no accuracy 
associated with it, generally the locations are within inches rather than 
feet. The more utility congested the area or the deeper the utilities, the 
less likely it is that the designations will achieve that accuracy.  These 
designations are then surveyed to project accuracies and precisions, 
typically third-order accuracy similar to other topography features.  
Note that surveying existing one-call marks does not lead to QLB 
data, since the genesis of the marks was not under the direct 
responsible charge of the professional certifying the QLB depictions, 
and one-call generally does not address unknown utilities, privately 
owned utilities, utilities without records, abandoned utilities, and so on. 
Nor does the professional have knowledge of the field technician’s 
qualifications, training, and level of effort. 

c. "QUALITY LEVEL C" – (QLC): SURFACE VISIBLE FEATURE 
SURVEY.  QLC builds upon the QLD information by adding an 
independent detailed topography site survey for surface-visible 
appurtenances of subsurface utilities including but not limited to fire 
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hydrants, valves, risers, and manholes.  Professional judgment is 
used to correlate the QLD data to the surveyed features, thus 
increasing the reliability of both utility location and existence.   It is a 
function of the professional to determine when records and features 
do not agree and resolve discrepancies.  This may be accomplished 
by depiction of a utility line at quality level D, effectively bypassing or 
disregarding (but still depicting) a surveyed structure of unknown 
origin.  Additional resolution may result from consultation with utility 
owners.   

d. “QUALITY LEVEL D" – (QLD): EXISTING RECORDS RESEARCH.  
QLD is the most basic level of information.  Information is obtained 
from the review and documentation of existing utility records, verbal 
accounts, and/or one-call markings (to determine the existence of 
major active utilities and their approximate locations). 

 
8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, 

telephone, and television utilities that require relocation will be the 
responsibility of the utility owner.  A request for extending the specified 
contract time will be considered if utility owners cause delays. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and 

operated by the public entities shall, unless otherwise specifically requested 
by the utility owner, be removed, relocated, supported or adjusted as 
required by the Contractor at the Contractor's expense. All such work shall be 
in accordance with these Contract Documents, or the Owner's Standard Spe-
cifications or written instructions when the work involved is not covered by 
these Specifications. 

 
8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, 

school districts, associations, or other entities not covered in these Special 
Provisions shall, unless otherwise specifically requested by the utility owner, 
be removed, relocated, supported or adjusted as required by the Contractor 
at the Contractor's expense. All work shall be in accordance with the utility 
owner's directions, or by methods recognized as being the standard of the 
industry when directions are not given by the owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all 

utilities and private property and shall be solely responsible for any damage 
resulting from his construction activities. The Contractor shall hold the Owner 
and Project Representative harmless from all actions resulting from his 
failure to properly protect utilities and private property. All damage to utilities 
shall be repaired at the Contractor's expense to the full satisfaction of the 
owner of the damaged utility or property. The Contractor shall provide the 
Owner with a letter from the owner of the damaged utility or property stating 
that it has been repaired to the utility owner's full satisfaction.
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8.7 Structures. The Contractor shall exercise every precaution to prevent 

damage to existing buildings or structures in the vicinity of his work. In the 
event of such damages, he shall repair them to the satisfaction of the owner 
of the damaged structure at no cost to the Owner. 

 
8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a 

conflict, contact, or damage to overhead utilities, such as power lines, 
streetlights, telephone lines, television lines, poles, or other appurtenances 
during the course of construction of this project. 

 
8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead 

support for buried gas lines exposed during trenching to prevent rupture in 
case of trench caving. 

 
8.10 Pavement Removal. Where trench excavation or structure excavation 

requires the removal of curb and gutter, concrete sidewalks, or asphalt or 
concrete pavement, the pavement or concrete shall be cut in a straight line 
parallel to the edge of the excavation by use of a spade-bitted air hammer, 
concrete saw, colter wheel, or similar approved equipment to obtain a 
straight, square clean break. Pavement cuts shall be 2 feet wider than the 
actual trench opening. 

 
8.11 Survey Markers and Monuments. The Contractor shall use every care and 

precaution to protect and not disturb any survey marker or monuments, such 
as those that might be located at lot or block corners, property pins, intersec-
tion of street monuments or addition line demarcation. Such protection 
includes markings with flagged high lath and close supervision. No 
monuments shall be disturbed without prior approval of the Project 
Representative. Any survey marker or monument disturbed by the Contractor 
during the construction of the project shall be replaced at no cost to the 
Owner by a licensed land surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, 

lighting, telephone, heating, cooling, ventilating, water, sanitary, fire protec-
tion, and other utilities and services necessary for the performance of the 
work. All fees, charges, and other costs associated therewith shall be paid for 
by the Contractor. 

 
9. CONSTRUCTION SAFETY 

 
The Contractor shall be solely and completely responsible for conditions of the jobsite, 
including safety of all persons (including employees and subcontractors) and property 
during performance of the work.  This requirement shall apply continuously and not be 
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limited to normal working hours.  Safety provisions shall conform to U.S. Department of 
Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances, 
codes, and regulations.  Where any of these are in conflict, the more stringent requirement 
shall be followed.  The Contractor’s failure to thoroughly familiarize himself with the 
aforementioned safety provisions shall not relieve them from compliance with the 
obligations and penalties set forth therein, see General Conditions, Article 10. 
 

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not 

specifically called out on the Contract Documents, limit the construction disturbance 
to ten (10) feet, when measured from the edge of the slope stake grading, or to the 
adjacent property line, whichever is less.  Disturbance and equipment access 
beyond this limit is not allowed without the written approval of both the Project 
Representative and the Owner of the affected property. If so approved, disturbance 
beyond construction limits shall meet all requirements imposed by the landowner; 
this includes existing roads used and/or improved as well as the construction of new 
access roads. Special construction, reclamation, or post-construction reclamation or 
other closure provisions required by the landowner on access roads beyond the 
construction limits shall be performed by the Contractor at no additional cost to the 
Owner. 

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by 

construction activities within the construction limits and along designated or 
approved access routes.  Such areas may require reclamation and revegetation 
operations, including grading to the original contours, top soiling with salvaged or 
imported topsoil, seeding, fertilizing, and mulching as specified herein.  Other areas 
that are disturbed by the Contractor's activities outside of the limits noted above will 
be considered as site damage or unapproved areas of disturbance, see General 
Conditions, Articles 3 and 10.  This includes areas selected by the Contractor 
outside the defined construction limits for mobilization, offices, equipment, or 
material storage. 

 
11. DECONTAMINATE CONSTRUCTION EQUIPMENT 

 
Power wash all construction equipment entering the project site to prevent the spread of 
noxious weeds and aquatic invasive species.  This applies to all FWP projects, whether or 
not individual construction permits specifically address cleaning of equipment. 
 

12. TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project 
construction limits prior to construction.  The Owner shall determine which trees are to 
be removed and which trees are to be preserved.  Construction of the grading, utilities 
and various roadway facilities must not significantly damage the trees root system or 
hinder it’s chances for survival.  Reasonable variations from the Contract Documents, 

97



 
Special Provisions 
Page 10 

as directed by the Project Representative, may be employed to ensure the survival of 
trees. 
 

13. CONSTRUCTION SURVEYS 
 
The Contractor will be responsible for all layout and construction staking utilizing the 
Project Representative’s existing control and coordinate data for the project.  
Dimensions and elevations indicated in layout of work shall be verified by the 
Contractor.  Discrepancies between Drawings, Specifications, and existing conditions 
shall be referred to the Project Representative for adjustment before work is performed. 
 The Project Representative may set location and grade stakes prior to construction; 
however, it is ultimately the responsibility of the Contractor to check and verify all 
construction staking for the project. 
 
Existing survey control (horizontal and vertical) has been set for use in the design and 
ultimately the construction of these improvements.  A listing of the coordinates and 
vertical elevation for each of these control points may be included in the project 
drawings. 
 
The Contractor will be responsible for preserving and protecting the survey control until 
proper referencing by the Contractor has been completed.  Any survey control 
obliterated, removed, or otherwise lost during construction will be replaced at the 
Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these 
pins will require replacement of such by a registered land surveyor at no cost to the 
owner. 
 
The Contractor shall provide construction staking from the Contractor’s layouts and the 
control points.  Contractor’s construction staking includes at a minimum: 
 

1. Slope stakes located at critical points as determined by the Project 
Representative. 

2. Blue tops every longitudinally and transversely for subgrade and crushed base to 
verify finish grading of course. 

3. Location and grade stakes for drainage features and retaining walls. 
4. Location stakes for roadside safety items, permanent and temporary traffic 

control, and misc. items as determined by the Project Representative. 
  
Original field notes, computations and other records take by the Contractor for the purpose 
of quantity and progress surveys shall be furnished promptly to the Project Representative 
and shall be used to the extent necessary in determining the proper amount of payment 
due to the Contractor. 
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14. MATERIAL SOURCES AND CONSTRUCTION WATER 
 
The Contractor shall be responsible for locating all necessary material sources, including 
aggregates, earthen borrow and water necessary to complete the work.  The Contractor 
shall be responsible for meeting all transportation and environmental regulations as well as 
paying any royalties.  The Contractor shall provide the Project Representative with written 
approvals of landowners from whom materials are to be obtained, prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been 
tested through representative samples and will meet the Specifications. 
 
Water for compaction efforts shall be supplied by the Contractor. 
 

15. MATERIALS SALVAGE AND DISPOSAL 
 
Notify the Owner for any material salvaged from the project site not identified in the 
Contract Documents.  The Owner reserves the right to maintain salvaged material at the 
project site, compensate the Contractor for relocation of salvaged material, or agreed 
compensation to Owner for material salvaged by the Contractor.  
 
Haul and waste all waste material to a legal site and obey all state, county, and local 
disposal restrictions and regulations.   
 

16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or equipment 
purchased by the Contractor may be compensated on a monthly basis.  For compensation, 
provide the Project Representative invoices for said materials, shop drawings and/or 
submittals for approval, and applicable insurance coverage, see General Conditions, Article 
9. 
 

17. STAGING AND STOCKPILING AREA 
 
Contractor shall use staging and stockpiling sites for to facilitate the project as approved by 
the Owner. Contract Documents may show approved staging and stockpiling locations.  
Notify Owner within 24 hours for approval of staging and stockpiling sites not shown on the 
Contract Drawings. 
 

18. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of 
equipment, materials in storage, completed work, and the project in general. 
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19. CLEANUP 
 
Cleanup for each item of work shall be fully completed and accepted before the item is 
considered final.  If the Contractor fails to perform cleanup within a timely manner the 
Owner reserves the right to withhold final payment. 
 
Review these Contract Documents for additional Final Cleanup specifications for 
specific measures, associated with Contractor responsibilities and final payment. 
 

20. ACCESS DURING CONSTRUCTION 
Provide access to all public and private roadways and approaches within the project 
throughout the construction period. 
 

21. CONSTRUCTION TRAFFIC CONTROL 
 
The Contractor is responsible for providing safe construction and work zones within the 
project limits by implementing the rules, regulations, and practices of the Manual on 
Uniform Traffic Control Devices, current edition. 
 

22. SANITARY FACILITIES 
 
Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and 
maintain in a sanitary condition. 
 

23. CONTRACT CLOSEOUT 
 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of 
Drawings” showing field changes, as-built elevations, unusual conditions encountered 
during construction, and such other data as required to provide the Owner with an accurate 
“as constructed” set of record drawings.  The Contractor shall furnish the “Record Set” to 
the Project Representative following the Final Inspection of the Project. 
 
The Contractor’s final payment will not be processed until the “Record Set” of drawings are 
received and approved by the Project Representative. 
 

24. MEASUREMENT AND PAYMENT 
 
Review these Contract Documents for additional Measurement and Payment 
specifications for definitions.  Quantities are listed on the Bid Proposal for Payment 
Items.  Additional material quantities, volumes, and measurements may be shown on 
the Contract Document drawings and/or specifications. 
 
Unit Price quantities and measurements shown on the Bid Proposal are for bidding and 
contract purpose only.  Quantities and measurements supplied, completed for the 
project, and verified by the Project Representative shall determine payment.  Each unit 
price will be deemed to include an amount considered by the Contractor to be adequate 
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to cover Contractor’s overhead and profit for each bid item. 
 
The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if 
the quantity of any item of Unit Price Work performed by the Contractor differs 
materially and/or significantly (increase or decrease by 50%) from the estimated 
quantity indicated on the Bid Proposal.  
 
Lump sum bid item quantities will not be measured.  Payment for these lump sum bid 
proposal items will be paid in full amount listed on the Bid Proposal when accepted by 
the Project Representative, unless specified otherwise. 
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Montana Fish, Wildlife & Parks 
 

SPECIFICATIONS FOR WORK 
TECHNICAL PROVISIONS 

 
Incorporation of Montana Public Works Technical Specifications. 
 
The Technical Specifications as found in Montana Public Works Standard Specifications 
(MPWSS), Sixth Edition, April 2010 and/or current Addendums or Revisions; are hereby 
incorporated by reference and made a part of this Contract: 
 
Incorporation of Montana Fish, Wildlife & Parks Technical Specifications and 
Modifications to MPWSS Technical Specifications. 
 
In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife & 
Parks Technical Specifications (modifications to MPWSS Technical Specifications). 
 
SECTION 01050 - Field Engineering 
SECTION 01450 - Mobilization/Demobilization 
SECTION 01750 - Final Cleanup 
SECTION 01800 - Erosion and Sediment Control 
SECTION 02236- Gravel Leveling Course 
SECTION 02238- Drain Rock 
SECTION 02910- Revegetation 
SECTION 03310- Structural Concrete 
SECTION 03311- Push In Slab 
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SECTION 01050 
 

FIELD ENGINEERING 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 

  
PART 3 EXECUTION 
 
1.1 CONSTRUCTION SURVEY 

 
A. Perform all survey, staking, recording of data, and calculations as necessary to 

construct the project from the initial layout to final completion.  Reset stakes as many 
times as necessary to construct the work. 

 
B. Set slope stakes at 50’ intervals on tangent sections and at 25’ on horizontal curves.  

Set  slope stakes at PC and PT locations as well as the begin and end of project 
stationing.  Limit grade stake tolerances to +/-0.3’.   

 
PART 4 MEASUREMENT AND PAYMENT 
 
Add the following: 

 
A. Construction Surveying is incidental to the work and no separate payment is made for 

this item. 
 

END OF SECTION 01050 
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SECTION 01450 
 

MOBILIZATION/DEMOBILIZATION 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This item shall consist of the prepatory work and operations necessary performed by 

the Contractor for the movement of personnel, equipment, supplies, and incidentals to 
and from the work site.  The work includes those actions necessary for obtaining 
necessary permits required for mobilization; for the establishment of all offices and 
facilities necessary to work on the project; for premiums on contract bonds; for 
insurance for the contract; and for other work on the various items on the project site.  
Mobilization costs for subcontracted work shall be considered to be included. 

 
B. Contractor’s cost for administration, bonding, insurance, and site documents shall be 

included in mobilization and shall not be paid as a separate item. 
 

C. All equipment moved to the project sites shall be in good mechanical condition and 
free of fuel, oil, lubrication, or other fuel leaks.  The Contractor shall immediately 
remove any equipment potentially or actually discharging environmentally damaging 
fluids. 

 
D. All equipment moved to the project sites shall be thoroughly cleaned before it is 

brought to the sites to prevent the introduction of weed seeds.  Equipment removed 
fro the sites may not be returned to the sites again until it is thoroughly cleaned again.  

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION – NOT USED 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT 
 

A. There will be no direct measurement of this item. 
 

4.2 PAYMENT 
 

B. Partial payments for mobilization/demobilization will be made based on the lump 
sum bid price as follows: 
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 25% of the amount bid for mobilization/demobilization when the Contractor has 
moved on-site and begun construction activities. 

 50% of the amount bid for mobilization/demobilization when 25% of the contract 
amount (exclusive mobilization/demobilization) has been completed. 

 75% of the amount bid for mobilization/demobilization when 50% of the contract 
amount (exclusive mobilization/demobilization) has been completed. 

 100% of the amount bid for mobilization/demobilization when 75% of the 
contract amount (exclusive mobilization/demobilization) has been completed. 

 
END OF SECTION 01450 
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SECTION 01750 
 

FINAL CLEANUP 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of final cleanup of the project site prior to final acceptance. 

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION 
 
3.1 CONTRACTOR RESPONSIBILITES 
 

The contractor shall be responsible for final clean up at the end of the project to a level 
satisfactory to the owner.  All construction debris, no mater how small, shall be collected 
and removed from the site.  All wheel ruts shall be filled in and be leveled to match the 
adjacent grade and material.  Re-seeding or re-sodding, or other re-surfacing may be 
necessary to repair any construction related impacts or damage.   
 
All survey markings, stakes, temporary paint marks, flagging and other devices shall be 
removed regardless of who installed them.  All excess pavement, concrete, gravel, soil, or 
other construction materials not intended for permanent use shall be removed.   

 
All final slopes shall be dressed manually to remove woody debris, accumulated trash 
and oversized material.  Any new slope or topsoil surfaces shall be hand raked to provide 
a uniform appearance.  The contractor shall dress all gravel, pavement and concrete edges 
to eliminate abrupt edges and provide a smooth transition.  All construction related 
temporary sediment control devices shall be removed as soon as practical.   

  
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 

 
Unless specifically noted otherwise, all final cleanup work shall be incidental to other 
work items in the contract and no separate payment shall be made. 
 

END OF SECTION 01750 
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SECTION 01800 
 

EROSION AND SEDIMENT CONTROL 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of furnishing, constructing, and maintaining permanent and 

temporary erosion control and sediment control measures as shown on the project 
drawings and/or project related construction permits. 

 
PART 2  PRODUCTS 
 
2.1 GENERAL 

 
A. Temporary and erosion control products utilized include but are not limited to 

backfill material; berms; brush barriers; erosion control blankets, bales, wattles, 
logs, rolls; erosion control culvert pipe; detention basins; fertilizer; geotextile; 
mulch; plastic lining; riprap; sandbags; seed; silt fence; and water. 

 
2.2 EROSION CONTROL WATTLES 

 
A. Where designated, provide a sediment retention product made from straw and 

coconut fiber reinforced with a 100% bio-degradable netting.  Use wood stakes to 
secure sediment retention product in place, spacing per the manufacturer’s 
recommendations.  An acceptable product is Sediment Stop, manufactured by 
North American Green, or approved equal. 

 
2.2 EROSION CONTROL BLANKETS 

 
A. Where designated, provide a sediment retention product made from straw and 

coconut fiber reinforced with a 100% bio-degradable netting.  Use wood stakes to 
secure sediment retention product in place, spacing per the manufacturer’s 
recommendations.  An acceptable product is BioNet® S150BNTM, manufactured 
by North American Green, or approved equal. 

 
PART 3  EXECUTION 
 
3.1 INSTALLATION 

 
A. Provide permanent and temporary erosion control measures to minimize erosion and 

sedimentation during and after construction according to the contract erosion control 
plan, environmental permits, and as directed by the Project Representative.  These 
erosion control measures shall be designed, implemented, and maintained by the 
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Contractor in accordance with Best Management Practices (BMPs) to control erosion 
and sediment release from the work site. 

 
B. Install permanent and temporary erosion control measures according to the Storm 

Water Pollution Prevention Plan (SWPPP), if applicable, approved construction 
permits, and erosion control drawings. 

 
C. When erosion control measures are not functioning as intended, immediately take 

corrective action. 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT AND PAYMENT 
 

A. All items in this section are incidental to the work and no separate payment is made 
for these items. 
 
 

END OF SECTION 01800 
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SECTION 02236 
 

GRAVEL LEVELING COURSE 
Added Subsection. 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 

 
B. This work also consists of placing clean, screened gap-graded gravel leveling 

course beneath push-in concrete boat ramp slab. 
 
PART 2 PRODUCTS 
 
2.1 GRAVEL LEVELING COURSE GRADATION 

 
A. Furnish gravel leveling course that is crushed aggregate as shown in Table 1.  The 

gravel leveling course must not contain other deleterious material, such as shale, 
alkali, mica, or soft flaky particles. 

 
Table 1. Gravel Leveling Course Gradation 

Sieve Size Percent Passing 
1” 100 

3/4” 90-100 
3/8” 20-55 
No. 4 0-10 
No. 8 0-5 

 
PART 3 EXECUTION 
 
3.1 PLACEMENT AND SPREADING 

 
A. Place material to specified depth as indicated on the project drawings.  Deposit 

and spread the material in a uniform layer and screed to make a uniform surface at 
the specified boat ramp grade as indicated on the project drawings. 

 
B. Perform compaction efforts by mechanical tamping as approved by the Project 

Representative.   
 
PART 4 MEASUREMENT AND PAYMENT 
 
4.1  GRAVEL LEVELING COURSE 

 
A. Gravel Leveling Course will not be measured for payment and is considered 

incidental to other work items in this Contract. 
 

END OF SECTION 02236 
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SECTION 02238 
 

DRAIN ROCK 
 
Added Section. 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of furnishing, placing, and finishing drain rock placement at 

designated areas on the project drawings or as directed by the Project 
Representative. 

 
PART 2 PRODUCTS 
 
2.1 DRAIN ROCK GRADATION 

 
A. Furnish drain rock that is rounded to sub-rounded aggregate as shown in Table 1: 
B. The drain rock material must be non-plastic.  A minim of 70 percent by weight of 

the drain rock must have at least one fractured face. 
 
Table 1.  Drain Rock Gradation 

Sieve Size Percent Passing 
4 inch 100 
¾ inch 0-10 
No. 4 0-5 

 
PART 3 EXECUTION 
 
3.1 GENERAL 

 
A. Install drain rock according to the project drawings or as directed by the Project 

Representative. 
 
PART 4 MEASUREMENT AND PAYMENT 
 
4.1 GENERAL 

 
A. Drain rock placement will be not be measured for payment and is considered 

incidental to other work items in this Contract. 
 

END OF SECTION 02238 
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SECTION 02910 
 

REVEGETATION 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 
 

Add following: 
 
 This work also includes conserving, placing, and finishing topsoil placement at 

designated areas on the project drawings or as directed by the Engineer. 
 
 
PART 2  PRODUCTS 
 
2.1 SEED 

 
Add the following: 
 

Utilize the following seed mix for all areas to be seeded. 
 

Seed Name % Pure Live Seed Lbs. Per Acre 
Western Wheatgrass 30 * 

Bluebunch Wheatgrass 20 * 

Hard Fescue 20 * 

Slender Wheatgrass 15 * 

Green Needlegrass 15 * 

 
* Drilled Rate = 25 lbs/acre, Broadcast and Hydroseed Rate = 50 lbs/acre 
 
 
2.2 TOPSOIL 

 
Add the following: 
 
Utilize all salvaged topsoil conserved from clearing and grubbing operations to cover 
excavation and embankment slopes prior to fertilizing, seeding, or mulching.   

  
2.4 FERTILIZER 

 
Delete this Section.  
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PART 4  MEASUREMENT AND PAYMENT 
 
4.1 GENERAL 
 

Delete this section and add the following: 
  

A. Revegetation will be measured and paid by the lump sum (LPSM) including all 
labor, equipment, materials and incidentals required for the completion of the 
work. 

  
B. Placing conserved topsoil will not be measured for payment and is considered 

incidental to other work items in this Contract. 
 

END OF SECTION 02910 
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SECTION 03310 

 
STRUCTURAL CONCRETE 

 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 
 
Add the following: 

 
B. FWP will provide a grooving tool(s) for producing a grooved finish on the 

concrete surface.  The tool(s) provided by FWP shall be returned cleaned. The 
finishing tool surfaces shall be free of hardened concrete and in good condition.  
A cleaning cost of $250.00 will be retained if the tool(s) are returned not cleaned 
or poorly cleaned. Additional costs for repair or replacement of damaged tools 
may also be retained. 

 
PART 2 PRODUCT 
 
2.1 CLASSIFICATION 
 
Add the following to Subsection A.1: 

 
1. Use M-4000 concrete for all boat ramp concrete. 

 
PART 3 EXECUTION 
 
3.4 PLACING CONCRETE 
 

A.   Delete the last sentence. 
 
Add the following: 

 
B. Provide written and/or verbal communication notice to the Project Manager three 

(3) working days, excluding Saturday and Sunday, prior to any project concrete 
pour, regardless of pour quantity.  For clarification, all written communication 
notices have to received in the FWP Design and Construction Office per this 
requirement.  Failure to provide notification will result in a deduct of pour 
quantity from the associated bid item.  Lump sum bid items will be deducted 
based on the concrete placed percentage.  
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3.4A CONCRETE V-GROOVE FINISHING 
 

A. Required Accuracy 
 

1. The Contractor shall construct all specified work as shown on the project 
drawings within the specified tolerances, shown in Table 1.  The following are 
reasonable tolerances that allow for a maximum specified deviation which 
may occur in the field during construction.  Deviations beyond any values 
listed below may result in reduction in payment, or rejection, in part due to 
poor aesthetics, loss of functionality, or does not meet desired design criteria. 

 
2. If the Contractor fails to meet specified tolerances, that portion of the work 

area, as specified below, may be reduced in payment or rejected, removed and 
replaced in accordance with General Conditions, ARTICLE 12 – 
UNCOVERING AND CORRECTION OF WORK. 

 
Table 1.  V-Groove Finish Tolerances 
Criteria Tolerance 
V-Groove Angle Orientation 10 degrees
V-Groove Depth 0.25”
V-Groove Connections (End to 
End Alignment) 

0.5” 

 
B. Concrete V-Groove Finish 

 
1. Provide a v-groove finish on all ramp surfaces as shown in the project 

drawings or directed by the Project Representative.  Provide adequate laborers 
to begin concrete v-groove finish during concrete placement.  Timing of v-
grooving finish is critical. 

 
2. Factors that may influence the v-groove finish and concrete performance 

include air content, water content, add-mixtures and strength.  Some 
Contractors delay starting the finish, or may have a tendency to add water to 
the concrete surface, in order to achieve a “perfect” ramp finish.  This must be 
avoided, as significant amounts of water in the surface layer will result in 
weak strength of the v-grooves, which at best contain less quantity of large 
aggreagate due to the nature of the finish process.  Refer to the Technical 
Specifications for other influential factors including, but not limited to: mix 
design, mixing and placement time, weather, correct placement of rebar, and 
correct thickness of ramp.   

 
C. V-Groove Rating Score 

 
1. The following rating score shall be used to determine allowable tolerances for 

all v-groove concrete finishes.  The Project Representative shall make the 
final determination on any deficient or unacceptable area, determine the rating 
score, and conduct measurements as deemed necessary for evaluation.  Three 
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(3) v-grooving evaluation criteria will be considered in determining the rating 
score including: appearance; angle orientation; and depth.  A criteria rating 
score will be assigned for each based on the V-Groove Rating System, shown 
in Table 2.  An overall, or final, rating score is made by averaging the three 
criteria rating scores.  Finalrating scores will be rounded to the nearest whole 
number. 

  
Rating Score 
1 Unacceptable, Contractor shall replace that portion of the ramp. 
2 Poor, Reduction of 50% in payment for that portion of the ramp, or Contractor 

shall replace that portion of the ramp. 
3 Fair, Minimum acceptance range. 
4 Good. 
5 Excellent, Letter of commendation to Contractor. 
 

Table 2.  V-Groove Evaluation Rating System 
Evaluation Criteria Criteria Area Score 
V-Groove Appearance Shallow, Uneven, Rough, Torn 40+ sf -5 
(top or bottom of groove) Rounded, Flat, Semi-Rough 80+ sf 0 
 Sharp, Crisp, Clean, Smooth 5 
V-Groove Angle Orientation 0-5 or >56 degrees 40+ sf 1 
 6-10 or 51-55 degrees 40+ sf 2 
 11-15 or 46-50 degrees 80+ sf 3 
 16-24 or 41-34 degrees 80+ sf 4 
 25-35 degrees 5 
V-Groove Depth 0.00” to 0.20” 40+ sf 1  
 0.21” to 0.40” 40+ sf 2 
 0.41” to 0.50” 80+ sf 3 
 0.51” to 0.60” 80+ sf 4 
 0.61” to 0.75” 5 

  
PART 4 MEASUREMENT AND PAYMENT 
 
4.1 GENERAL 
 
Add the following: 
 

B. Cast-in-Place concrete boat ramp slab will be measured and paid for by the square 
foot (SF) in place including all labor, equipment, materials, and incidental 
required for the completion of the work. 
 

C. Cast-in-Place Concrete Sidewalk will be measured and paid for by the square foot 
(SF) in place including all labor, equipment, materials, and incidental required for 
the completion of the work. 
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END OF SECTION 03310 
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SECTION 03311 
 

PUSH-IN-SLAB CONCRETE BOAT RAMP 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of furnishing and installing a submerged concrete push-in-slab 

boat ramp surface.   
 
PART 2  PRODUCTS 
 
2.1 GENERAL 

 
A. Refer to Section 03310 for structural concrete materials and ramp surface finish. 
 
B. Refer to Section 03210 for reinforcing steel materials. 

 
C. Rail System 
 

1. Furnish new material consisting of W6x20 steel beams to support push-in 
slab during installation.   

 
PART 3  EXECUTION 
 
3.1 INSTALLATION 

 
A. Casting 
 

1. Push-in-slab shall be poured on approximately a matching grade to that of 
the final grade of the ramp.  Imported embankment material my be 
necessary to construct the push-in slab at the matching ramp grade, as well 
as provide a cushion for mechanical pushing equipment. 

 
2. Push-in-slabs shall be poured on a layer of compacted aggregate (4 inch 

minimum thickness) and shall be allowed to cure for a minimum of 14 
days prior to movement.  Provide a smooth surface to reduce friction 
forces during push-in slab movement (i.e. plastic sheeting).   

 
3. Push-in-slabs shall be built to a size that can be handled by the 

Contractor’s equipment, preferably one slab per site.  Each slab shall be 
constructed to a length that can be controlled and placed in the desired 
position. 
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4. Remove all imported embankment from the ramp surface after the push-in 

slab is in place.  Cleanliness of the ramp surface must be approved by the 
Project Representative, prior to final acceptance. 

  
B. Rail System 
 

1. Rails shall be placed at the grade specified in the plans. Space steel beams 
longitudinally as shown on the project drawings.  Beams shall have 
adequate cross braces to insure beams remain parallel as slab is pushed 
over beams.  

 
2. Six inches (6”) of clean, screened crushed ¾” gravel leveling course shall 

be placed around the railing system and screeded to top of rail system 
prior to push-in slab installation.  See Section 02236. 

 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 GENERAL 
 

A. Push-In-Slab Concrete Boat Ramp including excavation, preparation, rail system 
installation will be measured and paid for by the square foot (SF) in place 
including all labor, equipment, materials, and incidental required for the 
completion of the work. 

 
END OF SECTION 03311 
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